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Abbreviations and Acronyms

AASHTO
AC
CBR
JICA
KeNHA
KeRRA
KNBS
KRB
KURA
KWS
MDD

MoTIHUD & PW

MTD
PPRA

PVC

VAT

American Association of State Highway and Transportation Officials
Asphalt Concrete

California Bearing Ratio

Japan International Cooperation Authority
Kenya National Highways Authority
Kenya Rural Roads Authority

Kenya National Bureau of Statistics

Kenya Roads Board

Kenya Urban Roads Authority

Kenya Wildlife Service

Maximum Dry Density

Ministry of Transport, Infrastructure, Housing, Urban Development and Public
Works

Mechanical and Transport Division

Public Procurement Regulatory Authority
Polyvinyl Chloride

Road Agencies / Authorities

Road Management System

Value-added Tax






Glossary of Terms

Abutment

Adhesion

Aggregate
Apron

Asphalt Concrete

Base Course

Benching

Berm

Binder

Binder Course

Bitumen

Borrow Pit

Box Culvert

Structure support to bridge deck and retains the road embankment.

Sticking quality, for example, holding aggregate to the binder in chip sealing.

Crushed local rock or stone.

Floor of concrete, masonry or stone at the inlet or outlet of a culvert or
waterway to prevent scour.

Road construction material usually comprising a mixture of bitumen and
aggregate, also known as hot-mix or hot-rolled asphalt.

The main structural element of the pavement, between the surface course
and subbase.

A stepped platform cut in an embankment to prevent earth slipping and
improve slope stability. Can also be used as a stepping to provide a level base
for additional fill material.

A low ridge or bund of soil to collect or redirect surface water.

An adhesive material, usually bitumen or bitumen emulsion, used to seal the
road surface, also providing a waterproof layer to receive and hold aggregate.
The most common binders are bitumen based. A binder is also used to hold
aggregate together in bituminous mixtures.

The layer forms part of the bituminous surfacing immediately below the
wearing course.

Bitumen (called asphalt cement in the US) is a black to dark brown sticky
material composed principally of high-molecular-weight hydrocarbons. Most
bitumen is derived from the distillation of crude oil. Bitumen is a
thermoplastic material that gradually liquefies when heated.

An excavation outside the road limits from which suitable material is
obtained, usually for earthwork or re-gravelling operations.

A culvert of rectangular cross-section, usually constructed in reinforced
concrete.



GLOSSARY OF TERMS

Bridge

Camber (Cross Fall)

Causeway

Carriageway
Catchment Area

Catch pit

Centre-line

Compaction

Cross-fall

Cross-section

Crown

Culvert

Cut (Cutting)

Cut-off Drain

Cut Slope

Cycleway

Ditch (Drain)

Drainage

A structure with a span of 6 metres or more providing a means of transit
above land and/or water or above an obstruction, whether natural or
artificial.

The transverse slope applied to the carriageway on a section of straight
alignment.

Low-level structure constructed across streams or rivers with openings to
permit water to pass below road level.

The part of the road used by vehicular traffic.
The area from which water runs off by gravity to a collecting point.

A covered, accessible chamber with a sump for collection of silt forming part
of the drainage system and permitting inspection and maintenance of
underground drainage pipes.

The middle of the carriageway, normally marked with a yellow dashed line
on a paved road.

Compacting embankment by roller to increase the density of soil what
composes embankment body. It causes to improve mechanical properties
of soil.

The transverse gradient or fall across a formation or pavement.
Section through the road construction at right angles to the centre-line.
The highest part of a cambered surface, usually on or near the centre-line.

A duct, usually rectangular or circular, for carrying surface water under the
road.

Excavation in natural ground usually with graded slopes.

A drain cut to intercept surface water flowing from adjacent land and to
prevent it reaching a pavement or other prepared surface.

A soil plane constructed at an angle to the horizontal.

The track which is mainly used for bicycle traffic. The track is separated
with other parts of road by kerb stone or its similar structures.

A long narrow excavation designed or intended to collect and drain off
surface water.

The interception and removal of ground and surface water by artificial or
natural means.



GLOSSARY OF TERMS

Drainage Channel

Drift or Ford

Earthworks

Embankment Slope

Fill (Embankment)

Footbridge

Footpath

Gabion

Gravel

Guardrail

Gutter

Headwalls

Inlet
Invert

Lane

A waterway or gutter to carry away surface water.

A stream or river crossing at bed level over which the stream or river water
can flow.

General term of construction works involving soil and rocks (e.g.
excavation, loading, hauling, spreading and compaction).

An artificially constructed soil plane at an angle to the horizontal.

Earthworks constructed below the pavement raising the road above the
surrounding natural ground level.

The overpass bridge crossing carriageway/railway to ensure the safety of
pedestrian and smooth vehicle traffic.

The track which is mainly used for pedestrian. The track is separated with
other parts of road by kerb stone or its similar structures.

The steel mesh cage filled with cobble stone or crushed stone. This is mainly
used for revetment and foot protection.

A non-cohesive, coarse granular material, resulting from natural
disintegration of rock with or without finer material. In general, the particles
are irregular or flaky. It is used as material of surface course and to correct
loss of shape, ruts, potholes and erosion gullies.

A safety barrier on embankment or river crossing

A shallow waterway provided at the edge of the road to carry surface water
longitudinally.

The walls located on the top of outlet/inlet of culvert. The walls of inlet
direct the flow into the culvert, while the walls of outlet provide a transition
from the culvert to the outlet channel. Headwalls also protect the
embankment from erosion by flood waters.

The point at which surface water enters a pipe culvert or box culvert.
The lowest point of the internal cross section of a ditch or culvert.

The width of carriageway required to accommodate one line of traffic.



GLOSSARY OF TERMS

Manhole

Mitre Drain

Original Ground Level
Outfall

Paved Road

Pavement

Pipe Culvert

Premix

Prime Coat
Road Reserve (Right-of-
way)

Road Furniture

Roadway

Scour Checks

Shoulder

Side Drain

Accessible chamber with a cover forming part of the drainage system and
permitting inspection and maintenance of underground drainage pipes.

Short, open, skew ditches used to remove water from the roadside ditches
or gutters. Use of this reduces the necessary size of the side ditches and
minimizes the velocity of water and thereby the risk of erosion.

Line of natural ground.
The point at which water discharges from a pipe or box culvert.

For the purpose of this manual a paved road is a road with a concrete
surface, concrete block, bituminous surface or surface dressing.

The road structure above the formation, designed to spread the loading
over the base and subbase.

A culvert of circular cross-section, usually constructed in pre-cast
concrete.

Premix is a paving material manufactured by mixing aggregates, filler and
bitumen. Most premix is mixed and placed hot. Premix is used in the
construction of wearing course, binder courses and base courses.

A coating of low viscosity binder applied to a surface of stabilised or
naturally compacted soil before sealing or paving.

The area within the road limits over which members of the public have the
right to pass and re-pass.

Road or street furniture e.g., traffic sign, traffic board, traffic signal, lane
marking, guardrail, street light, etc.

The portion of a road including shoulders for vehicular use.

The structures to prevent scouring of drains. Simple scour checks may be
constructed of wood pegs or stones. All scour checks should have an apron
downstream built of stones or grass turves pinned to the ditch invert with
wooden pegs.

Paved or unpaved part of the road next to the outer edge of the pavement.
The shoulder provides side support for the pavement and allows vehicles
to stop or pass in an emergency.

Drain beyond the shoulders, parallel to the centre-line, to take the run- off
from the road surface.



GLOSSARY OF TERMS

Slope

Sub-base

Subgrade

Superelevation

Surfacing

Surface Dressing

Tack Coat

Traffic Lane

Transverse Joint
Transverse Joint Taper

Unpaved Road

Wearing Course

Wing-wall

A natural or artificially constructed soil plane at an angle to the horizontal.
The layer of material between the base course and the subgrade.
Upper layer of the soil that supports the pavement

Raising outside edge level of the road above the inner edge level on curves
to reduce the effect of centrifugal forces and minimize sliding, skidding,
tipping and rolling over of vehicles through curves.

Top layer of the pavement. Consists of wearing course, and sometimes a
base course or binder course.

A sprayed or hand-applied film of bitumen followed by the application of a
layer of stone chippings, which is then rolled.

Asphalt material to bond lower layer (asphalt material or cement) and
upper layer (asphalt mixture). It is sprayed on surface of lower layer.

The portion of the carriageway defined by road marking for the movement
of a single line of vehicles.

Joint at right angles to the road centre-line.
Slope or ramp of asphalt mix at the end of a freshly laid asphalt course.

For the purpose of this manual an unpaved road is a road with a gravel or
earth surface.

The part of the road surface in contact with traffic wheels.

Retaining wallatabridge abutment to retain and protect the embankment fill
behind the abutment.



Cross Section

The typical cross sections of paved, unpaved and urban roads are as follows:

|. Roadway

6. Sub-base

I'l. Cut Slope

I6. Natural Ground Level

21. Road Reserve

Unpaved Road

2. Carriageway

7. Camber (Cross Fall)
12. Embankment Slope
17. Centre-line

22. Pavement

3. Shoulder
8. Cut

3. Berm

I8. Marking
23. Side Ditch

4. Surfacing

9. Embankment

14. Side Ditch

19. Gravel

24. Boundary Stone

5. Base
10. Subgrade

I5. Benching
20. Footpath



|. Introduction

The Kenya Vision 2030 is the long-term vision which aspires that Kenya becomes a globally competitive and
prosperous country by the year 2030. The plan is anchored on three pillars: The Economic, the Social and the
Political. Infrastructure is considered one of the foundations and enablers of macroeconomic stability to support
the three main pillars. The 2025 edition of the Cost Estimation Manual (CEM) for Road Maintenance Works
builds upon Kenya’s commitment to sustainable infrastructure development as outlined in the Kenya Vision
2030 and the ongoing Fourth Medium Term Plan (MTP 1V) 2023-2027. As infrastructure continues to serve as
a key enabler of economic growth and social transformation, the roads sub-sector plays a central role.

Originally developed in 201 | by the Ministry of Transport, Infrastructure, Housing, Urban Development and
Public Works (Mo TIHUD&PW) with support from the Japan International Cooperation Agency (JICA), the CEM
has undergone several revisions—in 2017, 2019, and most recently in 2022—to align with technological
advancements, market trends, and evolving construction practices. The 2025 edition consolidates these updates
and introduces refinements to ensure the manual remains responsive to current industry needs, while
promoting transparency, efficiency, and value for money in road maintenance investments.

|.I.Purpose of the Manual

The 2025 CEM is intended to provide a standardized, transparent, and data-driven approach to estimating the
cost of road maintenance works in Kenya. By promoting consistency and predictability in cost estimation, the
manual helps improve accountability and decision-making in the roads sector. It serves as a practical guide for
engineers, contractors, road agencies, and procurement entities by:

e Defining cost elements and unit rates based on realistic inputs and methodologies.
e Supporting the preparation of consistent, accurate, and defensible estimates.
e Facilitating fair competition during procurement through reliable benchmarking.

e Informing the planning and budgeting of maintenance works at national and county levels.

|.2.Application of the Manual

The manual is to be used throughout the project cycle, with specific application in the following areas:

e Preparation of Engineer’s Estimates for tendering by procurement entities, serving as a baseline for
evaluating bids.

o Development of annual and medium-term maintenance plans by Road Agencies and County
Governments.

e Project auditing and monitoring using benchmarking costs for ongoing and completed works to assess
value for money and compliance.

e Bidding support for contractors and consultants to prepare competitive bids aligned with sector-wide
cost standards.



2. Contents of the Manual

2.1.Work items and coding

The work items covered in this manual are listed in Appendix |. These represent the common categories of

activities frequently encountered in road maintenance works across Kenya. Each work item has been structured

to reflect standardised practices and operational realities in the sector.

The coding of work items follows the Road Management System (RMS) and is aligned with the classification in
the Standard Specifications for Road and Bridge Construction (1986).

2.2.Cost configuration

Road works consist of a combination of individual work items that are aggregated into work packages. The total

cost of any work package is structured in the formula shown in Figure 2-1 below which incorporates all direct

and indirect cost elements.

[TC]
Total Cost

— Direct Work Cost

— Material Price

Unit Quantity

Unit Work Price

Indirect Work Cost (Ratio)
[IWC] 20%

Material Unit Price

Labour Price

Productivity Ratio

Overheads & Profit (Ratio)
[OP] 10%

Unit Haulage Price
(Total Haulage cost/
Quantity)

— VAT
[VAT] 16%

Figure 2-1: Cost configuration

TC =7 (Q x UP) x (I + IWC) x (I

Labour Unit Price

L—| Machinery Price

Productivity Ratio

e

Machinery Unit Price
(hire)

+ OP) x (I + VAT)



Where:
Q = Quantity of each work item
UP = Unit Price (combination of Unit Work Price and Unit Haulage Price)
IWC = Indirect Work Cost ratio
OP = Overheads and Profit ratio
VAT = Value Added Tax as per prevailing tax laws

Direct Work Costs represent the actual input costs required for the execution of each activity, including
materials, labour, and equipment. These are computed as the product of the quantity and the unit price. Unit
Price comprises the Unit Work Price (assuming all resources are on-site) and the Unit Haulage Price, which
accounts for transportation.

Indirect Work Costs cover the administration, management, and logistical support required to execute the
works and are applied as a percentage of Direct Work Costs.

Overheads and Profits are also expressed as a ratio of Direct Work Costs, while VAT is applied as per current
statutory rates.

2.3.Price list and source

Unit prices for materials, labour, and machinery used in cost estimation are primarily drawn from official
government price indices and are considered reflective of nationwide average market conditions. These are
regularly reviewed and made publicly accessible. The key sources include:

e Material Prices: Sourced from the Kenya National Bureau of Statistics (KNBS).

e Labour Rates: Based on the Regulation of Wages (General) (Amendment) Order and The Labour
Institutions Act under the Ministry of Labour.

e Machinery Hire Rates: Derived from the Equipment Hire Rate List issued by the Mechanical and
Transport Division (MTD) under the Ministry.

In this 2025 CEM revision, unit rates were regionally disaggregated into ten (10) geographical zones to account

for cost variations across the country.

Official prices are updated periodically, and ad-hoc adjustments may be made in response to significant market
shifts such as inflation spikes, supply disruptions, or policy changes. In cases where official prices are outdated
or unavailable, market surveys or comparable benchmarks may be used to derive provisional estimates. These
are to be revised as soon as official data becomes available.

All prices and rate components are codified using the RMS coding system to ensure uniformity in cost estimation
and project reporting. Details of current unit prices and their respective sources are provided in Appendix 2.



Selection of the Survey Areas

For the development of the 2025 Cost Estimation Manual (CEM), survey areas were strategically selected to

ensure comprehensive national coverage and representation of diverse geographic, economic, and

infrastructural conditions. A total of ten (10) regions were identified jointly by the Consultant and the Kenya

Roads Board (KRB) team. These regions reflect Kenya’s key road maintenance zones and were used to capture

variations in material availability, labour costs, equipment access, terrain, and climatic conditions.

In total, seventy (70) towns and cities across the ten regions were surveyed. This broad and balanced selection

provides a reliable data foundation for deriving regionalised unit rates, ensuring that the manual reflects actual

market conditions and supports realistic and equitable budgeting.

/ L
/ \
/7 g |
, L
S <
/ [ Ny
/ ! ~ A~
Q ! . - o Mandera
P | “ - "
o | N / /
M 1 S n A /
] 1 A Moyale /) /
5 | Nisswal /
4 i . Lo / /
\ -
\ Lodwar ™) | N /
y . ) ) \ /
\ L L N /
- . ~ < ,
\ \ I Y (
\ ? 7 \ |
\
" \L y s e ' |
I A o Marsabit \ |
\ \ < = ! e |
\ \ BN [ N
\ \ S 1 A |
- P
/ J\ / e >~
| v § \ o . Wajir
~U > i v L] |
/ A ' . / N
/ n A . / bR
J SN - \ - -
¢ SN ~ A \
). _ . Kapenguria \ < g \
~ TR R =\ Maralal ! \
/ AW y ~ - arala
~ Kitals ) N 3 \
NP L Y A
/ S T N A \ y |
v e {p 7 -~ an
s ;JJL _iIten ~ IR e A \ |
~1  Bungoma- o r 5'J [ SR =t N |
Busia . ™ 7 X~ 'w i L _Kabamet —_——nT) - X . N |
~ 4 3" T\ & \ \ e
it V4 “Eldoret ‘ Tsiolo \ - A
/ Kakamega, - © A\ N Y 2 Rumuruti voE \ \ ~g P
o ot ot pangabet | P e 23 L | St
Ugunja LT y-r ~ 5 ~
SeRing Mbalegs Nl & J 7 JNyaburoro. Napyaki g Mert. |
Bando_ Siava® CKisumu NandPHils 800 AN 3T NPT
~a [ V e = . Al RN
ks Fr Vdoikdiew ) RO~ 24 / . N
i o kit oo oy \ S e \ N\
wMbita g /*.:’i/\ Nakuru o Nzer Kcmg&ya_,ﬁ; N .Ganssa
. Ny e YL Sl (e : N .
e \ o - - 1 -"’u‘a ina ~
Homa Bay I((lfm-( ). Soul\ VARV N . I At V.Emhu 5 N . \
7 7N > > N, Vuza Ve \
S Rongol  "Bame oo JRERIET T g ' . .
3 Migori -~ o7 Narok ' Thika S o) : . ¢ \
Y - s = it N \
SN LEY Thla ! 5 \
~ Vo JKiri ! . \
N Machakas® ' JHola \
. 7o ! \
. N ' ) _
N AW R Wote § . P
N N Al R’ ./
~ - t ’ [ S
~ Kajiado = Al / - s o8
_ I, / Hindi | s78®
> o Makindu ; Garsen 2:-«%-.31“\1
P m— Wit
L GKibwezi oo RN
N \ 7
J P
\/
f
~ {
= Market Survey Locations N g
S JMalindi
Class A Roads p Voi , 5’
4. Mwatate, " ; Kilifi
Class B Roads \ = H
§ L~ ) e
- o - S ; 7
Kenya National Boundary N 7 o)
™ 7 15
[l . ™ - 7@ Mombasa
| Kenya County Boundaties N Kt B
[ } 3 . w 7
U ;Ukunda
I v
~ Msambweni
N -
N
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Source map: Consultant



Survey Methods

To ensure the reliability and accuracy of the 2025 Cost Estimation Manual (CEM), both primary and
secondary data collection methods were employed. The approach was designed to capture prevailing
market conditions while incorporating official benchmarks for national consistency.

Primary Data Collection

In each of the selected cities/towns, information was gathered through visits to: wholesale suppliers,
major hardware shops, warehouses, road contractors, items manufacturers etc.

Additionally, online market surveys were carried out using publicly available price lists. These were
verified during field visits to ensure consistency with actual market prices.

Secondary Data Collection

Recognised official sources were used to supplement and validate the field data. These sources
provided baseline rates to be used where market data was inconsistent, outdated, or unavailable.

Unit Price Analysis
Labour
Contractors were selected based on prior road agency project experience. Labour unit rates were primarily

obtained from these contractors. However, where market rates were lower than the government-mandated
minimums, the Regulation of Wages (General) (Amendment) Order, 2024 was applied to ensure compliance.

Priority Survey Data Source Target Trade

l. Contractor Road Construction

2. Documented Labour Law Building and Construction
Material

Suppliers were selected randomly, based on material availability and accessibility. Data collection was
conducted through field visits, phone interviews, emails, internet research, and recommendations from
contractors and Road Agencies.



The procedure to determine the unit price is as follows:
I. Market survey prices were prioritised.
2. Prices were collected from at least three suppliers and averaged.
3. Outlier prices (too low or too high) were excluded from the average.
4. If the item was unavailable in the current market, the 2022 rate was adjusted and used.

5. Where the updated rate varied significantly from the 2022 value, all available data
sources were reviewed, and the most reasonable figure was adopted.

Priority Source of Data

l. Market Survey

2. Kenya National Bureau of Statistics (KNBS)

3. Road Authorities e.g. KeNHA, KURA, KeRRA
Equipment

Suppliers of equipment hire services were identified through online research and recommendations from Road
Agency regional offices and contractors. Market survey rates were prioritised, but official rates from the
Mechanical and Transport Division (MTD) were used where necessary.

Priority Source of Data

l. Market Survey
2. Mechanical and Transport Division (MTD)

2.4.Haulage cost

The location of a project site significantly influences the unit cost of work due to transportation expenses.
Accordingly, haulage costs must be carefully estimated as they form a key component of the total cost.

In this manual, haulage costs are calculated using a standardized approach as outlined in Table 2-1, which
considers the operating costs of transport vehicles (both dry hire and fuel), driver and turn boy wages, distance,
and number of trips.

The total haulage cost is divided by the quantity of the material or equipment transported and added to the unit
work price, forming the complete unit cost of the work item. Where a verifiable and current haulage quotation

is available, it may be used in place of the manual’s estimation formula.



Table 2-/: Estimation of Haulage Price

Type of Vehicle: (specify)

Vehicle price per hour (or dry hire rate) = A Ksh/hr
Fuel price per hour, B = C/D*E Ksh/hr
Fuel cost per litre = C Ksh/litre
Fuel consumption rate = D km/litre
Average speed during transport = E km/hr
Driver wage per hour, F = G/8hr Ksh/hr
Wage per day = G Ksh/day
Turn boy wage per hour, H = 1/8hr Ksh/hr
Wage per day = | Ksh/day
Total price per hour of transport, | = A+B+F+H Ksh/hr
Distance of transport (one way) = K km
Frequency of transport (no. of round trip) = L times
Distance of transport (by round trip), M = 2*K km
Total Distance of transport, N = L*M km
Total time of Transport, O = N/E hr
Total Haulage Price, P = J*O Ksh




2.5.Unit quantity and productivity

To compute accurate cost estimates, unit quantities and productivity rates for materials, labour, and machinery
must be clearly defined:

e Unit quantity refers to the amount of material required per unit of work.

e Labour productivity is the amount of labour effort (e.g., person-hours) needed per unit of work.

e Machinery productivity is the operational time (e.g., machine-hours or days) required per unit of work.
The sources used to determine these quantities and productivity benchmarks include:

e The Standard Specifications for Road and Bridge Construction (1986) by the Ministry of Transport and
Communications;

e  Official standard drawings; and,

e Average rates obtained from site surveys and past engineering experience, including technical input
from JICA.

2.6.Indirect work costs

Indirect work costs represent expenses that are not directly attributable to specific work items but are
essential to project execution. These include:

e Human Resource Management costs (recruitment, welfare, insurance, transport, uniforms);
e Site staff allowances;

e Site-level management and administration (office setup, utilities, communication);

e Implementation of occupational safety and health measures; and,

e Social charges (local taxes, public fees, staff welfare costs).

These costs are incorporated as a ratio of direct work costs in the cost configuration model.

2.7.0verheads and Profit

Overheads and profit reflect costs incurred at the organizational level, as well as the contractor's expected
return. These include:

e Head office salaries and allowances;

e Corporate administration and support services;

e Company-level social charges (insurance, taxes, and staff welfare);
e Research, development, and innovation;

e Marketing and publicity activities;

e Depreciation of company assets and facilities; and,



e Profit margin (bonuses, shareholder dividends, and retained earnings).

Given the variability and complexity in estimating these figures precisely, a standardised ratio to the total
direct work cost is applied to account for these elements in the overall cost estimation.

2.8.Revision Highlights

I. Developed and published using Japanese productivity rates for labour, machinery and materials
multiplied by a factor.

2. Unit rates used are for only two regions i.e. Nairobi, Mombasa and Kisumu as one region and “all
other areas” as the other.

3. Unit prices were obtained from the Kenyan market.

I.  Update of Unit prices for Nairobi, Mombasa and Kisumu and All other areas.
2. Update of quantities for the following work items:
— Gabion Installation; and,
— Pothole Repair.
3. Miscellaneous costs are adjusted as follows:
— 20% for Concrete works, Structural Works and complicated street furniture works reduced
to 10%; and,
—  10% for Clearing, cleaning, earthwork, base and surfacing works and simple street furniture
works reduced to 5%.

I.  Update of unit prices for Nairobi, Mombasa and Kisumu.
2. Update of unit rate calculation tables for the following:
— Labour-based works: Ditch cleaning (Manual) and culvert cleaning;
—  On-carriageway works including pothole repair, headwall repair, re-gravelling and road
marking; and,
— Cement/ lime mixing.
3. Addition of guardrail repair.
4. Indirect costs were reduced from 30% to 20%.

I.  Update of unit prices collected from eight (8) regions (19 towns and 3 cities) i.e. Nairobi/ Central,
Coast, Nyanza/Western, North Rift, South Rift, Upper Eastern, Lower Eastern and North Eastern.
2. Update of productivity rates for the following equipment:
— Water tanker;
— Motor grader; and,

—  Pneumatic roller.

I. Update of unit prices collected from ten (10) regions (5 cities and 65 towns) i.e. Nairobi, Central,
Coast, Nyanza, Western, North Rift, South Rift, Upper Eastern, Lower Eastern and North Eastern.
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3. Unit Rates List



Unit Price
Work (indirect cost,
No Catego Code Work Item Unit Unit Price | overheads &
gory profit
included)
4. Site Clearance and Topsoil Stripping
I 04.50.001 Mechanical mowing m?2 4.40 5.80
2 04.50.002 Grass cutting (manual) m2 3.50 4.60
3 04.50.003 Heavy bush clearing m2 16.50 21.80
4 04.50.004 Light bush clearing m2 9.00 11.90
5 Bush Clearing | 04.50.005 Pruning of tree branches m?2 98.00 129.40
Tree cutting and stump removal
6 04.50.006 (200 -450 mm) No 200.00 264.00
7 04.50.007 Tree cutting and stump removal |\ | 1g0400 |  2381.30
(>450 mm)
8 04.50.008 Clearing obstructions m2 37.00 48.80
(mechanical)
9 04.50.008a Clearing obstructions (manual) m3 244.00 322.10
10 04.50.009 | Stripping and grubbing m2 | 106.00 139.90
(mechanical)
I Site Clearing | 04.50.009a Stripping and grubbing (manual) m2 165.00 217.80
and Backfill Clearing trees, hedges, bushes,
12 04.60.001 vegetation and deleterious m2 81.00 106.90
materials (mechanical)
Clearing trees, hedges, bushes,
13 04.60.001a vegetation and deleterious m2 75.00 99.00
materials (manual)
14 Concr.e.te 04.50.010 Excavate remove & disposal of m3 567.00 748.40
Demolition concrete structures
15 To.p S.o” 04.80.002 Removal of overburden m3 269.00 355.10
Stripping
16 0460005 | Removalofcrackedsmallpipe | | 37409 493.70
Pipe Culvert culverts below 600mm
R I i
17 STOYE | 04.60.005a | hemoval of cracked large pipe m | 56400 744.50
culverts above 600mm
5. Earth Works
18 05.50.006 Fill in soft material and compact m3 456.00 602.00
19 05.50.006a | 1 in soft materialand compact | 5 | 38000 | 1830.00
(soil purchased)
Material Filli ill i i
20 | er@ TN | o5 50,007 Fillin hard material and m3 | 53500 706.00
compact
21 05.50.007a | N in hard material and m3 | 1489.00 |  1965.00
compact (soil purchased)
22 Material 05.50.008 Cut to spoil in soft m3 453.00 598.00
23 Cutting 05.50.008a Cut to spoil in soft (mechanical) m3 227.00 300.00




Unit Price
(indirect cost,

No Work Code Work Item Unit Unit Price | overheads &
Category
profit
included)
24 05.50.009 Cut to spoil in hard m3 902.00 1191.00
25 05.50.009a | Suttospoil inhard m3 | 454.00 599.00
(mechanical)
26 05.50.012 Rock fill to swamp m3 2939.00 3879.00
Concrete Rock fill to embankment
27 | Demolition | 05.50.125 ock il Fo embankmen m3 | 3193.00 4215.00
construction
28 Planting 05.50.014 Grassing m2 1371.00 1810.00
29 05.60.012 Compaction of subgrade in cut m?2 35.00 46.00
30 05.60.014 Compaction of subgrade in fill m3 2019.00 2665.00
31 | Pipe Culvert | 0560.016 |C°“|"Pa°t'°“ of original ground |3 42.00 55.00
Replacement eve
Compaction of the 300 mm
3la 05.60.016a below formation level in cutting m3 1450.00 1914.00
to 100% MDD (AASHTO T99)
7. Excavation and Filling for Structure
32 07.50.00! Excavate for structure in soft m3 | 453.00 598.00
material (manual)
Excavate for structure in soft
33 Material 07.50.001a material (mechanical) m3 227.00 300.00
Excavation for c : ard
34 | Structures | 07.50.002 xcavate for structure in har m3 | 902.00 1191.00
material (manual)
35 07.50.002a | Cxcavate for structure in hard m3 | 454.00 599.00
material (mechanical)
36 Gabi 07.70.004 Gabion Installation m2 465.00 614.00
ion
37 anie 07.70.005 Rock fill to Gabions m3 2681.00 3539.00
38 | Stone Pitching | 07.70.001 Stone pitching m2 1660.00 2191.00
8. Culverts and Drainage Works
39 ) ) 08.50.002a Ditch cleaning - mechanical m 31.00 41.00
Ditch Cleaning - -
40 08.50.002 Ditch cleaning - manual m 16.10 21.00
Small culvert cleaning-partially
41 08.60.002 blocked-below 450mm m 393.00 519.00
Medium culvert cleaning-
42 08.60.003 partially blocked-600mm m 300.00 396.00
Culvert Large culvert cleaning-partially
43 Cleaning 08.60.004 blocked-900 mm and above m 206.00 272.00
44 08.50.025 Manhole cleaning No 681.00 899.00
45 08.50.016 Gulley pot cleaning No 135.00 178.00
46 08.50.009 Covered (slotted) lined drain m 82.00 108.00

cleaning




Unit Price
(indirect cost,

No Work Code Work Item Unit Unit Price | overheads &
Category
profit
included)
47 08.50.005a | Ditch/mitre drain excavationin | 244.00 322.00
soft (mechanical)
48 08.50.005 Ditch/mitre drain excavation in m3 264.00 348.00
soft (manual)
49 08.50.005b | Ditch/mitre drain excavationin | 3 465.00 614.00
hard (mechanical)
50 08.50.005c | Ditch/mitre drain excavationin | 5| 35y g9 1757.00
hard (manual)
5| 08.60.021 Culvert installation-300mm with m 6145.00 8111.00
surround
52 08.60.020 Culvert installation-300mm m 2513.00 3317.00
without surround
53 08.60.023 Culvert installation-450mm with m 8295.00 10949.00
surround
54 08.60.022 Culvert installation-450mm m 3137.00 4141.00
without surround
55 08.60.025 Culvert installation-600mm with | 13066.00 |  17247.00
surround
56 08.60.024 Culvert installation-600mm m 4313.00 5693.00
Pipe Culvert without surround
Installati : - :
57 | O 606 60,027 Culvert installation-900mm with | | 5504700 | 27122.00
surround
58 08.60.026 Culvert installation-900mm m 6166.00 8139.00
without surround
59 08.60.028 Culvert installation-1200mm m | 33074.00 | 43658.00
with surround
60 08.60.029 Culvert installation-1200mm m 10181.00 |  13439.00
without surround
61 08.60.030 Excavate in soft material for m3 264.00 348.00
culverts
62 08.60.03 Excavate in hard material for m3 | 1331.00 1757.00
culverts
63 08.60.019 Headwall construction for No | 2706059 | 35720.00
450mm pipe culvert
64 08.60.019a Headwall construction for No | 31557.93 | 41656.00
Headwall 600mm pipe culvert
Constructi i
g5 | OTStUCHON | he 0.019p | Headwall construction for No | 4118859 | 54369.00
900mm pipe culvert
66 08.60.019¢ Headwall construction for No | 54476.14 | 71909.00
1200mm pipe culvert
67 Manhole 08.50.024 Manhole construction less than No 30358.00 40073.00

installation

Im




Unit Price
(indirect cost,

No Work Code Work Item Unit Unit Price | overheads &
Category
profit
included)
Manhole construction more
68 08.50.024a No 49998.00 65997.00
than Im
Gulley Pot .
69 . . 08.50.015 Gulley pot construction No 10575.00 13959.00
installation
70 08.50.032 Lay drain lining with concrete m2 1970.00 2600.00
71 08.50.022a Laying of dressed stones m2 1959.00 2586.00
72 08.50.022 Laying of side slabs m?2 2754.00 3635.00
Drain Lini : .
73 | "M 08.70.036 Laying of 300mm invert block m 1796.00 |  2371.00
drain
74 08.70.037 Laying of 750mm inverc block m | 208500 | 2752.00
9. Passage of Traffic
75 09.50.004 Traffic Control Day 1760.00 2323.00
76 | Traffic Control | 09.50.005 Watchman No 1696.00 2239.00
77 09.50.006 Watering m2 13.00 17.00
10. Grading and Gravelling Works
78 10.50.001 Heavy gradi.ng without watering m2 510 6.70
or compaction
79 _ 10.50.002 Heavy grading with watering m2 9.20 12.10
Grading and compaction
80 10.50.003 Light grading m2 4.10 5.40
8l 10.50.004 Reshaping m2 13.50 17.80
82 10.50.005 Dragging m2 13.50 17.80
83 . 10.60.001 Regravelling m3 2174.00 2869.70
Gravelling - - -
84 10.60.001a Regravelling without watering m3 2159.00 2849.90
I 1. Paved Roads - Shoulder Maintenance and Repairs
85 Shoulder 11.50.001 Shoulder grading m?2 29.00 38.00
86 Rebuilding 11.50.002 Shoulder repairing m2 29.00 38.00
87 11.50.003 Shoulder gravelling with natural m3 2199.00 2903.00
Shoulder gravel
Gravelli ' i
88 VEIE | 1150003a | Shouldergravelingwithquarry | 5| 967600 | 3532.00
waste
[2. Natural Material Base and Subbase
89 Pavement 12.70.001 Scarify existing pavement to m3 930.00 1228.00
Removal form subbase
90 12.50.001 Handpacked stone paving m3 4893.00 6459.00
Subbase/Base Provide. ol r
91 | Rebuilding | 12.50.002 rovice, place and compact m3 | 5357.00 7071.00

quarry waste




Unit Price
(indirect cost,

No Work Code Work Item Unit Unit Price | overheads &
Category
profit
included)
92 12.50.003 Provide, place, spread and m3 2197.00 2900.00
compact natural gravel
| 3. Graded Crushed Stone Base and Subbase
Graded Crushed Stone for
93 c Gr:-ajesd 13.50.001 subbase m3 2939.00 3879.00
94 | -rushedstone I3 ¢0.001 Graded Crushed Stone for base | m3 2939.00 3879.00
4. Cement and Lime Treated Subgrade, Subbase and Base
95 14.50.001 Cement stabilization m3 2758.00 3641.00
96 c ¥ 14.50.002 Lime stabilization m3 4339.00 5727.00
g7 | CementiLime s 503 Cement/lime mixing m3 67.00 88.00
Stabilization - '
98 14.50.004 Curing and protection of m2 70.30 93.00
treated layers
5. Bituminous Surface Treatment & Surface Dressing
99 | Prime Coat | 15.50.002 Prime Coat (MC-30 cutback litre | 171.00 226.00
bitumen)
Tack Coat (grade bitumen .
100 Tack Coat 15.50.003 cutback) litre 189.00 249.00
101 15.50.003a Tack Coat (bitumen emulsion) litre 174.00 230.00
102 15.70.001 Seal coat litre 260.00 343.00
103 15.60.002 Provide and roll 3/6 mm m3 | 7466.00 9855.00
precoated chipping
104 Surface 15.60.003 Provide and roll 6/10 mm m3 | 7827.00 10332.00
) precoated chipping
Dressing :
105 15.60.004 Provide and roll 10/14 mm m3 | 7791.00 10284.00
precoated chipping
106 15.60.005 Provide and roll 14/20 mm m3 | 7890.00 10415.00
precoated chipping
1 6. Bituminous Mixes
107a 16.50.001a Pothole Cutting and Cleaning m3 1912.00 2524.00
107 16.50.001 Pothole patching - hot mix m3 33080.00 43666.00
108 16.50.002 Pothole patching - cold mix m3 58150.00 76758.00
109 Pavement 16.50.004 Crack sealing m 197.00 260.00
Repairin ing -
110 PAINE | 16.60.001 Asphalt concrete for surfacing m3 | 33585.00 | 44332.00
hot mix.
N 16.70.001 Base repair - Dense Bitumen m3 | 29790.00 | 39323.00
o Macadam (DBM) ’ ’
12 16.80.010 Milling the existing bituminous m3 | 3589.00 | 4737.00
Milling and layer to spoil
Pavin e . . . .
13 g 16.80.015 Milling the existing bituminous m3 | 12869.00 | 16987.00

layer for reuse




Unit Price
(indirect cost,

No Work Code Work Item Unit Unit Price | overheads &
Category
profit
included)
I 7. Concrete Works
14 c 17.60.001 Concrete work (class 15/20) m3 13002.00 17163.00
15 ‘\’lcgekte 17.60.002 Concrete work (class 20/20) m3 | 14264.00 | 18828.00
116 17.60.002a Concrete work (class 25/20) m3 15864.00 20940.00
17 17.60.003 ;’:i’:gca' formwork class F2 m2 1259.00 1662.00
Formwork -
118 17.60.004 Horizontal formwork class F2 m2 | 1185.00 1564.00
finish
19 17.80.004 T:i::;ceme“t work (below ton | 133291.00 | 175944.00
Reinforcement Rt < (ab
120 17.80.005 einforcement work (above ton | 140983.00 | 186098.00
[6mm)
20. Road Furniture Repair and Maintenance
121 Boundary 20.50.001 Road reserve boundary posts No 2545.00 3359.00
122 posts 20.50.004 Edge marker posts No 3544.00 4678.00
123 20.50.007 Roads markings - white paint m2 1199.00 1583.00
124 20.70.01 | Road markings - white m2 | 304500 | 4019.00
thermoplastic material
Road markings on surface
124a 20.70.011a dressed pavement- white m2 3376.00 4456.00
thermoplastic material
125 | Road Marking | 20.50.006 Road markings - yellow paint m2 1199.00 1583.00
126 20.70.010 Road markings - yellow m2 | 324200 | 4279.00
thermoplastic material
Road markings on surface
[26a 20.70.010a dressed pavement- yellow m2 3593.00 4743.00
thermoplastic material
127 20.50.107 Road marking black paint m2 1246.00 1645.00
128 20.70.002 Warning signs No 22865.00 30182.00
. Priority, prohibitory or
129 FI{andt$|gn 20.70.005 mandatory signs No 22865.00 30182.00
rection
130 20.70.004 Standard informatory signs No 25830.00 34096.00
131 20.70.006 Non-standard informatory signs No 25830.00 34096.00
132 Kerb 20.50.012 Kerbs m 1843.00 2433.00
Installation
Kilometre
133 | marker post | 20.50.013 Kilometre marker posts No 11462.00 15130.00
Installation
134 Bollard 20.50.017 Concrete bollards No 2962.00 3910.00
135 Installation | 20.50.021 Steel bollards No 1859.00 2454.00




Unit Price
(indirect cost,

No Work Code Work Item Unit Unit Price | overheads &

Category

profit
included)

136 | Reflective Stud |55 66019 | Reflective studs No | 928.00 1225.00

Installation

Microtunneling for a 150mm
137 _ ) 20.60.002 diameter PVC (polyvinyl m 71742.00 94699.00
Microtunneling chloride) duct
138 20.60.002a Horizontal drilling m 44022.00 58109.00
139 20.60.017 Street lighting pole (7.6m) No 70648.00 93255.00
140 Street light | 20.60.018 Street lighting pole (10m) No 133224.00 175856.00
141 Installation | 20.60.016 Street lighting control panel No 94373.00 124572.00
142 20.60.315 Electric cable m 1545.00 2039.00
143 20.70.023a Guardrail Repair Level | ‘Zﬁ;’; 6166.77 8140.00
144 | Guardrail | 2670023b | Guardrail Repair Level 2 Plece 1 ¢933.83 9153.00
Repair (4m)

145 20.70.023c Guardrail Repair Level 3 PISC® | 36673.65 | 48409.00




APPENDICES



Appendix | — Work Items



Appendix |: Work Items and Coding

No Work Code Work Item Name | Unit Description
Category
4. Site Clearance and Topsoil Stripping
| 04.50.001 Mechanlcal m3 (;ut grass by machine along the
mowing side of the road or on slopes.
2 04.50.002 Grass cutting w3 Cut grass manually along the side
(manual) of the road or on slopes.
Heavy bush Cut, remove and dispose bushes
3 04.50.003 VY m3 | along the side of the road, slopes
clearing . .
or alongside ditches.
Cut grass by hand from
Licht bush shoulders, slopes, inlet ditches,
4 04.50.004 s m3 | and side ditches including back
clearing
slopes, turnouts and culvert
outlet.
z'i'Sh ‘ Cut, remove and dispose
earing i i
5 04.50.005 Pruning of tree o3 branches of trees along the s.lde
branches of the road, slopes or alongside
ditches.
Cut, remove and dispose whole
Tree cutting and trees of 200 - 450mm in girth
6 04.50.006 | stump removal No | including their stumps along the
(200 -450 mm) side of the road, slopes or
alongside ditches.
Cut, remove and dispose whole
Tree cutting and trees of above 450mm in girth
7 04.50.007 | stump removal No | including their stumps along the
(>450 mm) side of the road, slopes or
alongside ditches.
Clearing Mechanically clear any
8 04.50.008 | obstructions m3 | obstruction including boulders
(mechanical) and debris out of road reserve.
Clearing Manually clear any obstruction
9 Site 04.50.008a | obstructions m3 | including boulders and debris out
. (manual) of road reserve.
Clearing — -
and Backfill Stripping and Clear site on road reserve
10 04.50.009 | grubbing m3 | mechanically by stripping and
(mechanical) grubbing roots.
Stripping and Clear site on road reserve
3 .
I 04.50.009a grubbing (manual) m manuglly by stripping and
grubbing roots.




No CZZ;:W Code Work Item Name | Unit Description
Clearing trees,
hedges, bushes, Clear site on road reserve
12 04.60.001 vegetation and w3 mechanically by removal of trees,
R deleterious hedges, bushes, vegetation and
materials other deleterious materials.
(mechanical)
Clearing trees,
hedges, bushes, Clear site on road reserve
13 04.60.00 12 vegetation and w3 manually by removal of trees,
R deleterious hedges, bushes, vegetation and
materials other deleterious materials.
(manual)
Excavate remove . .
Concrete & disposal of Demolish reinforced or mass
14 Demolition 04.50.010 concfete m3 | concrete structures and cart to
structures spoil or stockpile for re-use.
Top Soil Removal of ; | Remove topsoil to a maximum
5 Stripping 04.80.002 overburden m depth of 200mm.
Removal of .
cracked small Excavate, remove and dispose
16 04.60.005 e culverts m cracked pipe culverts below
Pipe Eeplow 600mm 600mm in diameter.
Culvert
Removal of .
Removal cracked larse pipe Excavate, remove and dispose
17 04.60.005a culverts abgvep P m cracked pipe culverts above
600mm 600mm in diameter-.
5. Earth Works
Provide, place and compact soft
patching material to surface
Fill in soft material ; | defects or gravel road. It is
'8 05.50.006 and compact m assumed that soil to be filled is on
the site or provided from cut
area.
Fill in soft material Provide, place and compact soft
19 05.50.006a | and compact (soil m3 | purchased patching material to
Material purchased) surface defects or gravel road.
Filling Provide, place and compact hard
Eill in hard patching material to surface
20 05.50.007 | material and 3 defects or gravel road. It is
R compact assumed that soil to be filled is on
P the site or provided from cut
area.
Eill in hard Provide, place and compact hard
21 05.50.007a material and m3 | purchased patching material to
surface defects or gravel road.




No C\a/':/;:ry Code Work Item Name | Unit Description
compact (soil
purchased)
2 05.50.008 Cut to spoil in 3 Cut manually soft material to
T soft spoil
Cut to spoil in 5 | Cut mechanically soft material to
23 Material 05.50.008a soft (mechanical) m spoil
24 Cutting 05.50.009 Cut to spoil in m3 Cut manually hard material to
T hard spoil
25 05.50.0092 Cut to spoil in w3 Cut mechanically hard material to
R hard (mechanical) spoil
26 | Rock filling 05.50.012 Rock fill to o3 Manually provide and place rock
e swamp fill to swamp
27 05.50.125 :rormcbI;::l;oent m3 Manually provide and place rock
R construction fill to construct embankment.
Plant grass on the slope and
inverts of ditches to reduce scour
28 | Planting 05.50.014 | Grassing m3 | effects, or on slopes to reduce
soil erosion and to improve
stability.
29 05.60.012 scl,lir;rzii?i%nczfc m3 | Trim and compact.
30 05.60.014 icl);;rzzc:icr)\nﬁclf m3 | Compaction of subgrade in fill.
. Compact the top 150 mm layer
3 Pipe 05.60.016 S':n:nZEFCt;Z::J o3 of existing ground below fills and
Culvert oY | gl & cuts to 95% MDD (AASHTO
Replacemen eve T99)
t Compaction of
3 E)ZTOP:/S(ZOTnTation Compaction of the top 300mm
a 05.60.016a level in cuttine to m3 | below formation level in cuts and
100% MDD g fills (subgrade) to 100% MDD
(AASHTO T99)
7. Excavation and Filling for Structure
Excavate for Excavate manually soft material
i 3
32 Material 07.50.001 structgre in soft m for structures.
. material (manual)
Excavation
Excavate for
for structure in soft Excavate mechanically soft
3
33 | Structures 07.50.001a material m material for structures.
(mechanical)




Work

No Category Code Work Item Name | Unit Description
Excavate for Excavate manually in hard
34 07.50.002 | structureinhard | m? ) Y
material (manual) material for structures.
Excavate for
35 07.50.002a structure in hard w3 Excavate mechanically in hard
R material material for structures.
(mechanical)
Gabion Provide and place Macaferri or
36 07.70.004 Installation m3 | equivalent gabion boxes (2m *
Gabion Im* Im).
37 07.70.005 Rock fill to o3 Provide and place rock fill to
e Gabions gabions.
Stone Provide stone pitching including
38 Pitchin 07.70.001 | Stone pitching m3 | grouting of ratio |:4 cement to
g mortar.
8. Culverts and Drainage Works
Ditch cleaning - Mechanically desilt, shape inlets
39 08.50.002a mechanical & m outfalls, side drains to free flow
Ditch conditions
Cleaning . . Manually desilt, shape inlets
40 08.50.002 E:ﬁ:;leanmg ) m outfalls, side drains to free flow
conditions.
Slrnall‘culverri. I Clean culverts of below 450mm
4] 08.60.002 Elzirlllgdg:[)):lol\?v Y m in diameter to free flow
450mm conditions
Medium culvert .
) 08.60.003 | cleaning-partially | m | Ciean cubverts of 600mm in
blocked-600mm diameter to free flow conditions
Ijle ragi:u-lvzrr:iall Clean culverts of 900mm and
43 08.60.004 bIockedg-gOO mr?q m above in diameter to free flow
and above conditions
Culvert Remove all silt and debris and
44 | Cleaning 08.50.025 | Manhole cleaning No | wash out manhole to free flow
conditions.
Gulley pot Clean siltation and debris from
45 08.50.016 cleani);lp No | gulley pot to good impoundment
& conditions.
Covered (slotted) Remove all silt and debris and
46 08.50.009 | lined drain m wash out covered lined drain to
cleaning free flow conditions
Ditch/mitre drain Excavate mechanically for inlet,
47 08.50.005a | excavation in soft m3 outfall, mitre and catchwater

(mechanical)

drains in soft material




Work

No Category Code Work Item Name | Unit Description
Ditch/mitre drain Excavate manually for inlet,
48 08.50.005 | excavation in soft m3 outfall, mitre and catchwater
(manual) drains in soft material
Ditch/mitre drain Excavate mechanically in hard
49 08.50.005b | excavation in hard m3 material for inlet, outfall, mitre
(mechanical) and catchwater drains.
Ditch/mitre drain Excavate manually in hard
50 08.50.005¢c | excavation in hard m3 material for inlet, outfall, mitre
(manual) and catchwater drains
ﬁi\;ﬁ;ion- Provide, lay and joint pipe culvert
51 08.60.021 300mm with m of 300mm in diameter with
surround surround
ﬁ:‘gﬁ;ion_ Provide, lay and joint unhounched
52 08.60.020 300mm without m pipe culvert of 300mm in
surround diameter without surround
ﬁ:!\a/ﬁ;:ion- Provide, lay and joint pipe culvert
53 08.60.023 450mm with m of 450mm in diameter with
surround surround.
ﬁ:'::ﬁ;:ion- Provide, lay and joint pipe culvert
54 08.60.022 450rmm without m of 450mm in diameter without
surround surround.
Pipe ﬁsgﬁ;ion- Provide, lay and joint pipe culvert
55 | Culvert 08.60.025 600mm with m of 600mm in diameter with
Installation surrounc\iN surround
E:!\a/ﬁ;ion- Provide, lay and joint pipe culvert
56 08.60.024 600mm without m of 600mm in diameter without
surround surround
ﬁg'::ﬁ;:ion- Provide, lay and joint pipe culvert
57 08.60.027 . m of 900mm in diameter with
900mm with
surround surround.
ﬁsgﬁ;:ion- Provide, lay and joint pipe culvert
58 08.60.026 . m of 900mm in diameter without
900mm without
surround surround
ﬁi\a/ﬁ;:ion- Provide, lay and joint pipe culvert
59 08.60.028 1200mm with m of 1200mm in diameter with

surround

surround




Work

No Code Work Item Name | Unit Description
Category
ﬁtsj'!:ﬁz::ion- Provide, lay and joint culvert of
60 08.60.029 . m 1200mm in diameter without
[200mm without
surround
surround
Excavate in soft E tio v in soft
6l 08.60.030 | material for m3 | Tocavaran mantialy i Sot
material for culvert in any size.
culverts
Excavate in hard E tio Il in hard
62 08.60.031 | material for m3 | Docavaran mantiay M hare
material for culvert in any size.
culverts
Reconstruct or repair damaged
Headwall headwall (wingwall and apron) for
63 08.60.019 constructl.on for No 450mm pipe culvert to pre\(ent
450mm pipe the collapse and the potential
culvert slippage of the material and
pavement above the culvert.
Reconstruct or repair damaged
Headwall headwall (wingwall and apron)
64 08.60.0192 constructl.on for No for 600mm pipe culvert to
600mm pipe prevent the collapse and the
culvert potential slip of the material and
Headwall
. pavement above the culvert.
Constructio -
N Reconstruct or repair damaged
Headwall headwall (wingwall and apron)
65 08.60.019b constructl.on for No for 900mm pipe culvert to
900mm pipe prevent the collapse and the
culvert potential slip of the material and
pavement above the culvert.
Reconstruct or repair damaged
Headwall headwall (wingwall and apron)
66 08.60.019¢ constructhn for No for 1200mm pipe culvert to
1200mm pipe prevent the collapse and the
culvert potential slip of the material and
pavement above the culvert.
Manhole Install new small manhole of less
67 08.50.024 | construction less No | than Imin depth (900-1200mm
Manhole than Im in inner diameter)
installation Manhole Install new large manhole of more
68 08.50.024a | construction No | than Im in depth (900-1200mm
more than Im in inner diameter)
Provide and place gulley pots
69 Gulley I?ot 08.50.015 Gulley pojc No !ncludlng grating (H.=900mm) for
installation construction inlet structures as directed by the

Engineer.




No C\a/':/;:ry Code Work Item Name | Unit Description
Lay drain linin Place concrete lining to the slopes
70 08.50.032 Wizh Concreteg m? | and invert of the ditch to prevent
the scour.
Layine of dressed Place dressed stone lining to the
71 08.50.022a Stoynei m? | slopes and invert of the ditch to
prevent the scour.
Drain Lining . . Place side slab lining to the slopes
72 08.50.022 ;Z;:g of side m? | and invert of the ditch to prevent
the scour.
Laying of 300mm Provide, lay and joint invert block
73 08.70.036 invert block drain m drain of 300mm in diameter
Laying of 750mm Provide, lay and joint invert block
74 08.70.037 invert block drain m drain of 750mm in width
9. Passage of Traffic
Place warning signs, barriers and
cones around the working lane
75 09.50.004 | Traffic Control Day | on the carriageway and guide the
passage of traffic through the
Traffic worlfs
76 | Control 09.50.005 | Watchman No | Frovide watchman for all round
e surveillance.
Sprinkle water to control dust for
77 09.50.006 | Waterin m3 | passage of traffic through the
R g works or compaction at earth
works
10. Grading and Gravelling Works
Trim with Motor Grader or
Heavy grading heavy towed grader existing
78 10.50.001 | without watering | m3 | Carriageway surface to camber,
R or compaction including slopes and ditches
P without providing watering and
compaction
Trim with Motor Grader or
Heavy grading heavy towed grader existing
79 Grading 10.50.002 | with watering and m3 f:arrlageway surface to. camber,
compaction including slopes and ditches
P providing watering and
compaction
Trim with motor grader existing
80 10.50.003 | Light grading m3 | carriageway to camber, including
slopes and ditches.
8| 10.50.004 | Reshaping m3 Restore manually the camber on

earth or gravel roads by returning




No CZZ;:W Code Work Item Name | Unit Description
material from road sides and
shoulder toward road centre.
Remove manually loose material
82 10.50.005 | Dragging m3 | from the surface to delay the
formation of corrugations
Prepare for road formation and
83 10.60.001 | Regravelling w3 provide, place spread, shape and
R compact with watering gravel of
Gravellin not less than CBR 20%
g Prepare for road formation and
84 10.60.001a Regravelling 3 provide, place spread, shape and
R without watering compact without watering gravel
of not less than CBR 20%
I I. Paved Roads - Shoulder Maintenance and Repairs
Prepare surface of existing
shoulders, accesses and bus bays,
85 [1.50.001 | Shoulder grading m3 | including benching where
Shoulder necessary, water process and
Rebuilding compact
Prepare surface of existing
86 11.50.002 Ego:il,-ci':r m3 shoulders, accesses and bus bays,
pairing water process and compact
Shoulder Provide, place, spread, shape and
. . ; | compact |50mm of natural gravel
87 Should 11.50.003 ﬁ;:zﬂ;ng,«::;h m of CBR 30% to shoulders,
Grc;\ljel;ial: & accesses and bus bays
g Shoulder Provide, place and compact
88 [1.50.003a | gravelling with m3 | quarry waste material to
quarry waste shoulders, accesses and bus bays
12. Natural Material Base and Subbase
Pavement Scarify existing Break or scarify mechanically the
89 Removal 12.70.001 | pavementto form | m3 | existing pavement layer, and
subbase compact.
Provide, lay, and compact hand
90 12.50.001 sl_tlz:ipa:\l/(i?\d m3 | packed stone material including
paving filling of voids with stone dust
Subbase/Bas Provide, place Compac: appraved quary wste
T 3
71 | e Rebuilding | 12.50.002 az:rc°r:v‘;2:: ™ | of CBR 30% and above for 5cm
quarry in thickness.
92 12.50.003 Provide, place, m3 Provide, spread, shape and

spread and

compact approved natural gravel




Work

No Category Code Work Item Name | Unit Description
compact natural of CBR 30% and above for |5cm
gravel in thickness.
I 3. Graded Crushed Stone Base and Subbase
Graded Provide, place and spread
93 | Crushed 13.50.001 g;a::?ofgﬁ':;ge m3 | approved graded crushed stone
Stone for subbase.
Provide, place and spread
94 13.60.001 ;;a::?ofgizzed m3 | approved graded crushed stone
for base.
4. Cement and Lime Treated Subgrade, Subbase and Base
Cement Provide, spread cement on
95 14.50.001 stabilization m3 | natural gravel or graded crushed
stone
% 14.50.002 | Lime stabilization | ms | ovide: spread lime on natural
Cement/Li gravel or graded crushed stone
me Cement/lime Mixing in cement/lime into
97 | Stabilization | 14.50.003 i m3 | natural gravel or graded crushed
g stone
Curing and Cure and protect layers treated
i 3
% 14.50.004 frrgteecc?;;;fs m with cement or lime stabilizers
I5. Bituminous Surface Treatment & Surface Dressing
Prepare surface of carriageway,
Prime Coat (MC- bus bays and repair areas, provide
99 | Prime Coat 15.50.002 | 30 cutback litre | and spray MC-30 cutback
bitumen) bitumen at a rate of 0.8-1.2
litre/m?3 as prime coat
Prepare surface of carriageway
and bus bays, provide and spray
80/100 penetration grade
I: 15.50.003 ;izl;wis:fuii;idkj litre | bitumen cut back using 5-15%
kerosene as tack coat for asphalt
concrete wearing course at a
Tack Coat spray rate of 0.5-0.7 litre/m?3
Prepare surface of repair areas
10 Tack Coat provide and spray KI1-60 bitumen
| 15.50.003a | (bitumen litre | emulsion as tack coat or seal to
emulsion) repair areas at a spray rate of 0.8-
1.0 litre/m3
Cover a large worn surface area
with aggregate distributed over
|20 g’::zsc:‘g 15.70.001 | Seal coat litre | spread bitumen to seal cracks and

to recover adequate surface
texture




No C\a/':/;:ry Code Work Item Name | Unit Description
Provide and roll Treat worn surface with graded
10 3/6 mm ; | aggregates of 3 to 6mm
3 15.60.002 precoated m precoated with bitumen to
chipping recover adequate surface texture
Provide and roll Treat worn surface with graded
10 6/10 mm ; | aggregates of 6 to |0mm
4 15.60.003 precoated m precoated with bitumen to
chipping recover adequate surface texture
Provide and roll Treat worn surface with graded
10 15.60.004 10/14 mm m3 aggregates of 10 to [4mm
5 R precoated precoated with bitumen to
chipping recover adequate surface texture
Provide and roll Treat worn surface with graded
10 14/20 mm ; | aggregates of 14 to 20mm
6 15.60.005 precoated m precoated with bitumen to
chipping recover adequate surface texture
16. Bituminous Mixes
10 16.50.001a Pothole Cutting 3 Trim, cut and clean failed
7a R and Cleaning bituminous surface
. Provide, place and compact
I7O 16.50.001 Eg:hn::i patching - m3 | asphaltic concrete to repair areas
and for regulation to carriageway
. Repair defects on bituminous
I80 16.50.002 chltcll'lzciaXpatchlng " | m3 | surface by cold bituminous
Pavement mIth:II"e —
10 Repairing Repair transverse or longitudinal
9 16.50.004 | Crack sealing m cracking on surface dressed or
asphalt concrete
¥ Asphalt concrete Overlay or continuously repave
0 16.60.001 | for surfacing - hot m3 | surface by hot bituminous
mix. mixture
I 16.70.001 gaes:s;eBpiztl:rr-\en m3 Place dense bitumen macadam
I o Macadam (DBM) for base material and roll
Milling the
I existing 3 | Mill mechanically the existing
2 16.80.010 bituminous layer m bituminous layer to spoil
Milling and to spoil
Y Paving :(III:SE the Mill mechanically the existing
3 16.80.015 bitumiﬁous laver m3 | bituminous layer and stockpile for
for reuse 4 reuse or recycle

17. Concrete Works




No C\a/':/;:ry Code Work Item Name | Unit Description
¥ Concrete work Provide, place and compact class
4 17.60.001 (class 15/20) m3 15/20 concrete mixture for
c blinding.
I oncrete Concrete work Provide, place and compact class
3 ’
5 | Work 17.60.002 | 1265 20/20) ™ | 20/20 concrete mixture.
I Concrete work ; | Provide, place and compact class
6 17.60.002 (class 25/20) m 25/20 concrete mixture.
vy Vertical Provide and erect formwork of
7 17.60.003 | formwork class m3 | class F2 finish to the vertical
Formwork F2 finish direction
vy ormwo Horizontal Provide and erect formwork of
8 17.60.004 | formwork class m3 | class F2 finish to the horizontal
F2 finish direction
vy Reinforcement Provide, cut bend and fix into
9 17.80.004 | work (below ton | position high yield reinforcement
Reinforcem [6mm) bar below |6mm
12 ent Reinforcement Provide, cut bend and fix into
0 17.80.005 | work (above ton | position high yield reinforcement
[6mm) bar above |6mm
20. Road Furniture Repair and Maintenance
12 Road Provide and erect road reserve
| Bound 20.50.001 bzingaese”;ests No | boundary posts (size 1.2 x 0.2 x
:::ts 7 P 0.2)
12 |P 20.50.004 Edge marker No Provide and erect edge marker
2 e posts posts
12 20.50.007 Road markings - m3 Provide reflectorized white paint
3 R white paint for road markings (w = 10cm)
12 \Ijvi?tdemarkmgs i Renew faded or missing white
4 20.70.011 thermoplastic m3 | road markings (w = 10cm) with
materia:) thermoplastic material
sler?':cZZ:'kel:sg: don Renew faded or missing white
12 | Road 20.70.01 12 | pavement- white o3 road markings on surface dressed
4a | Marking o Ehermo lastic pavement (w = |0cm) with
materiar thermoplastic material
12 20.50.006 Road markings - o3 Provide reflectorized yellow paint
5 R yellow paint for road markings (w = 10cm)
12 R;)I:Ifwmarklngs i Upgrade faded or missing yellow
. 20.70.010 {hermoplastic m® | road markings (w = 10cm) with

material

thermoplastic material




Work

No Code Work Item Name | Unit Description
Category
Road markings on Renew faded or missing yellow
surface dressed :
12 road markings on surface dressed
20.70.010a | pavement- yellow | m3 )
6a . pavement (w = |0cm) with
thermoplastic . .
. thermoplastic material
material
12 20.50.107 Road ma?rkmg 3 Provide reflecjcomzed black paint
7 black paint for road markings (w = 10cm)
2 20.70.002 | Warning signs No | Frovideand erect priority,
8 prohibitory or mandatory signs
Priority, L _
'92 , 20.70.005 | prohibitory or No ::r"gz;)"”::“:'st°"y or
andt'Slgn mandatory signs VS8
rection - ,
13 20.70.004 ?tandard ‘ No P‘rowde and erect informatory
0 informatory signs signs
13 20.70.006 F\lon-standarq No Prov@e ar\d erect non-standard
I informatory signs warning signs
Provide lay and joint concrete
I3 | Kerb ' 20.50.012 | Kerbs m class. 20/20 kerbs in support to
2 | Installation carriageway, bus bays and
junctions
Kilometre . .
13 marker post | 20.50.013 Kilometre marker No Kllomet.re marker post
3 . posts Installation.
Installation
13 Concrete bollard Installation
4 20.50.017 | Concrete bollards | No | (diameter 0.2m, length 0.9m,
embedded depth 0.45m)
Bollard Place and provide gauge 16 steel
13 Installation pipe Bollards of diameter 150
5 20.50.021 | Steel bollards No | mm and |.05m above the ground
embedded to a depth of 0.45m at
place
Reflective .
'3 Stud 20.50.019 | Reflective studs No Install r(?flectlve studs along the
6 . centre line
Installation
Microtunneling
13 for a 150mm Conduct microtunneling with a
7 20.60.002 | diameter PVC m I50mm dia. PVC duct (under silt
Microtunnel (polyvinyl or sand condition)
ing chloride) duct
13 Conduct horizontal drilling for
8 20.60.002a | Horizontal drilling m 50mm hole in diameter (under
gravel condition)
13 | Street light Street lighting Provide and install 7.6m street
9 | Installation 20.60.017 pole (7.6m) No | lighting pole including cables

accessories and lamp.




Work

No Code Work Item Name | Unit Description
Category
14 Street lishtin Provide and install 10.0m street
0 20.60.018 | > (IOgm) & No | lighting pole including cables
P accessories and lamp.
14 Street lishtin Provide and install 10.0m street
| 2060016 | > ganelg No | lighting pole including cables
P accessories and lamp.
14 . Provide and install supply cables
2 20.60.315 | Electric cable m between the street lighting poles.
. . . Removal of damaged guardrail
|34 20.70.023a (LS:\?;dlrall Repair Iz::()a and replacement with
straightened beam
. . . Removal of damaged guardrail,
I: Guardrail 20.70.023b Ei:\z;d;all Repair ?::()3 replacement with a straightened
Repair beam and realignment of posts
Complete removal of damaged
14 Guardrail Repair piece | guardrail beam and installation
5 20.70.023c Level 3 (4m) | with new beam, posts and

Spacers
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Price List (Labour, Machinery, Material)

Upper Eastern

Legend a Refer to official price index
b Refer to recent market price (surveyed by Cost Surveyors)
C Provisional price
No Item Code Name Type Unit Unit Price 2025 Source 2025

22.50.001 |Support Staff Person Day 712 Wage Order 2024 a
Labour | 22.50.002 |Unskilled labour Person Day 712 Wage Order 2024 a
|| (South Rift [ 22.50.005 |Artisans G2 Person Day 1,211 Wage Order 2024 a
Region) | 22.50.007 |Skilled Labour: Overseer Person Day 1,467 Wage Order 2024 a
22.50.101 |Skilled Labour: Operator Person Day 1,647 Wage Order 2024 a
22.61.101 |Truck Flat bed : 2.5 - 5 Tonnes Hour 1,990 MTD Hire Rate a
22.61.102 |Truck with crane 4t Hour 2,723 2025 March Market rate b
22.62.015 |Water Tanker : 6000 - 8000 Lt. Hour 1,780 MTD Hire Rate a
22.63.012 |Motor Grader (e.g. CAT [12F): 100 - 130 HP Hour 4,180 MTD Hire Rate a
22.63.101 |Bulldozer BD65EX Hour 7,440 MTD Hire Rate a
22.63.102 |Excavator 130-150hp Hour 6,530 MTD Hire Rate a
22.63.103 |Backhoe loader 130-150hp Hour 5,343 2025 March Market rate b
22.64.001 |Pedestrian Roller : 700 - 1000 Kg. Hour 1,150 MTD Hire Rate a
22.64.004 |Single drum steel Vibrator roller: 9-10T, 130 HP Hour 3,126 2025 March Market rate b
22.64.005 |Pneumatic Roller: 10T, 130HP Hour 3,650 MTD Hire Rate a
22.65.008 |Road Marking Machine Hour 570 MTD Hire Rate a
22.65.101 |Melting pod (for paint) 200 - 350kg Hour 3,168 2025 March Market rate b
2 | Machinery | 22.67.001 |Grass cutter 150cm, 35hp Hour 120 MTD Hire Rate a
22.67.004 |Bitumen Sprayer H/Operated 200L Hour 410 MTD Hire Rate a
22.67.005 |Vibrator P/Tamper Hour 400 MTD Hire Rate a
22.67.101 |Milling machine 197hp Hour 3,489 2025 March Market rate b
22.67.102 |Resurface machine 120hp Hour 30,345 2025 March Market rate b
22.67.103 [Road heater 63hp Hour 27,038 Nairobi 2025 Rate b
22.67.104 |Asphalt finisher 37H Hour 7,198 2025 March Market rate b
22.67.105 |Power suction car 4t Hour 9,550 Nairobi 2025 Rate b
22.67.106 |Muddy water processing machine Day 53,778 2025 March Market rate b
22.67.107 |Boring machine 81kw Day 60,000 2025 March Market rate b
22.67.108 |Air compressor 150CFM, 4250LPM Day 4,600 MTD Hire Rate a
22.67.109 |Asphalt/Bitumen cutter Hour 1,438 2025 March Market rate b
22.67.110 |Chip spreader Hour 6,207 2025 March Market rate b
22.69.009 |Fine aggregates(sand) m3 2,135 2025 March Market rate b
22.70.001 |Fine aggregates(stone dust) m3 2,493 2025 March Market rate b
22.70.002 |Graded aggregates (ballast) m3 2,351 2025 March Market rate b
22.70.003 |water m3 575 2025 March Market rate b
22.70.004 |Cement (ordinary portland) Kg 15 2025 March Market rate b
22.70.006 |Hydrated lime Kg 28 2025 March Market rate b
22.71.012 |Square twisted bars | 6mm t 105,955 2025 March Market rate b
22.72.001 |Precast concrete culvert - 450mm m 2,256 2025 March Market rate b
22.72.002 |Precast concrete culvert - 600mm m 3,186 2025 March Market rate b
22.72.003 |Precast concrete culvert - 900mm m 4,599 2025 March Market rate b
22.72.004 |Precast concrete culvert - [200mm m 7,957 2025 March Market rate b
22.72.016 |Coarse aggregates(chippings) - 3/6mm m3 2,003 2025 March Market rate b
22.72.017 |Coarse aggregates(chippings) - 6/10mm m3 2,315 2025 March Market rate b
22.72.018 |Coarse aggregates(chippings) - 10/14mm m3 2,502 2025 March Market rate b
22.72.019 |Coarse aggregates(chippings) - 14/20mm m3 2,588 2025 March Market rate b
22.72.020 |Stone dust m3 1,939 2025 March Market rate b
22.72.021 |Gravel material (murram) m3 1,580 2025 March Market rate b
3 Material 22.72.022 |Hardcore m3 1,728 2025 March Market rate b
22.72.023 |Crusher run material (Graded crushed stone) m3 2,169 2025 March Market rate b
22.72.024 |Quarry waste material m3 1,851 2025 March Market rate b
22.72.101 |Precast concrete culvert - 300mm m 1,767 2025 March Market rate b
22.72.102 |Stone m3 1,728 2025 March Market rate b
22.72.103 |Gully pot with grating Set 12,814 Nairobi 2025 Rate +Haulage b
22.72.104 |Invert block drain 600*330*355 No. 675 2025 March Market rate b
22.72.105 |Invert block drain 600*760*190 No. 733 2025 March Market rate b
22.72.106 |Side Slab concrete block 394" No. 234 2025 March Market rate b
22.72.107 |Manhole cover slab 1220*150 No 6,102 Nairobi 2025 Rate +Haulage b
22.72.108 |Soil (soft) m3 738 2025 March Market rate b
22.72.109 |[Soil (hard) m3 757 2025 March Market rate b
22.73.002 |Premix - AC Type | (cold) m3 57,429 Nairobi 2025 Rate +Haulage b
22.73.003 |Premix - AC Type | (hot) m3 25,699 2025 March Market rate b
22.73.004 |Dense Bitumen Macadam m3 22,414 2025 March Market rate b
22.73.006 |Bituminous sealant (K-160) m3 115,661 2025 March Market rate b
22.73.012 |MC 30 Bitumen litre 124 2025 March Market rate b
22.73.013 |80/100 Pen grade bitumen litre 138 2025 March Market rate b
22.74.002 |Fuel Diesel litre 147 EPPRA a
22.77.001 |Mesh wire 8' x 4' gauge 18 m2 959 2025 March Market rate b
22.77.101 |Gabion mesh 2m*Im = 2m2 No. 3,819 2025 March Market rate b
22.77.102 |Gabion Mattress 10mm m2 3,725 2025 March Market rate b
22.77.103 |Flat metal plate 1/16-1/18 m2 1,166 2025 March Market rate b
22.77.104 |Steel pipe 2inch m 766 2025 March Market rate b
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No Item Code Name Type Unit Unit Price 2025 Source 2025
22.77.105 |Bolts with nuts 8cm Set 291 2025 March Market rate b
22.77.106 |Brackets No 196 2025 March Market rate b
22.77.107 |Steel angle 125*5mm kg 534 2025 March Market rate b
22.77.108 |Steel plate 450*3mm kg 214 2025 March Market rate b
22.77.109 |Steel bollard SGP. 5B. 125A kg 667 2025 March Market rate b
22.77.110 |Mesh wire Al42 m2 282 2025 March Market rate b
22.77.111 |Cast iron manhole cover 6007450 r;f:n\:);duty with No. 4,504 2025 March Market rate b
22.78.101 |Cypress for fixed deck m3 71,452 2025 March Market rate b
22.78.102 |Wooden formwork panel m2 841 2025 March Market rate b
22.79.003 |Road marking paint yellow litre 833 2025 March Market rate b
22.79.004 |Road marking paint white litre 817 2025 March Market rate b
22.79.005 |Thermoplastic paint yellow premlxeg(lia\;lte:gsmer and Kg 454 Nairobi 2025 Rate +Haulage b
3 | Material | 2779006 |Thermoplastic paint white premixed with primer and Kg 426 Nairobi 2025 Rate +Haulage b
glass beads
22.79.012 |Reflective 'cat’ eyes No 830 2025 March Market rate b
22.79.013 |Reflective mark posts White PVC post 1400 No. 3,103 2025 March Market rate b
22.79.101 |Road marking paint black litre 854 2025 March Market rate b
22.79.104 |Reflective paint litre 862 2025 March Market rate b
22.79.105 |White paint litre 655 2025 March Market rate b
22.79.106 [Black paint litre 670 2025 March Market rate b
22.79.107 |Road Kerb 12.25%24.5 No. 477 2025 March Market rate b
22.79.108 |Road channel 9.8%12.25 No. 333 2025 March Market rate b
22.79.109 |Duct Pipe (PVC150) m 592 2025 March Market rate b
22.79.110 |Equipment for lead pipe jacking 196kN Day 32,117 Nairobi 2025 Rate b
22.79.111 |Equipment for lead pipe jacking (fixing part) Day 1,444 Nairobi 2025 Rate b
22.79.112 |Equipment for lead pipe jacking (moving part) m 210 Nairobi 2025 Rate +Haulage b
22.79.113 |Equipment for Underground pipe jacking 196kN Day 19,995 Nairobi 2025 Rate b
22.79.114 |Equipment for Underground pipe jacking (fixing part) Day 12,879 Nairobi 2025 Rate b
22.79.115 |Equipment for Underground pipe jacking (moving part) m 9,720 Nairobi 2025 Rate +Haulage b
22.79.116 |Water stopper No. 2,421 Nairobi 2025 Rate +Haulage b
22.79.117 |Concrete anchor No. 249 Nairobi 2025 Rate +Haulage b
22.79.118 |Water stop cement Kg 180 2025 March Market rate b
22.79.119 |Aggregation(jacking) kg 13 2025 March Market rate b
22.79.120 |Aggregation(washing) kg 12 2025 March Market rate b
22.79.121 |Shank-rod 90mm No. 298,125 Nairobi 2025 Rate +Haulage b
22.79.122 |Driving-adapter No. 1,593 Nairobi 2025 Rate +Haulage b
22.79.123 |drilling-pipe No. 51,495 Nairobi 2025 Rate +Haulage b
22.79.124 |Ring-bit No. 101,418 Nairobi 2025 Rate +Haulage b
22.79.125 |Water-swivel No. 95,412 Nairobi 2025 Rate +Haulage b
22.79.126 |Cutter-set No. 45,798 Nairobi 2025 Rate +Haulage b
22.79.127 |Core-tube No. 46,480 Nairobi 2025 Rate +Haulage b
22.79.128 |Magnifying-bit No. 508,042 Nairobi 2025 Rate +Haulage b
22.79.129 |Earth bar 10*1500mm No. 803 2025 March Market rate b
22.79.130 |Lighting pole 7.6m No. 27,087 Nairobi 2025 Rate +Haulage b
22.79.131 |Lighting pole 10.0m No. 78,169 Nairobi 2025 Rate +Haulage b
22.79.132 |Cable for light m 243 2025 March Market rate b
22.79.133 |Accessories for light Set 6,716 2025 March Market rate b
22.79.134 |Lamp No. 14,944 Nairobi 2025 Rate +Haulage b
22.79.135 |Control panel No. 37,636 Nairobi 2025 Rate +Haulage b
22.79.136 |Cable for control panel m 1,208 Nairobi 2025 Rate +Haulage b
22.79.137 |Accessories for control panel Set 40,861 Nairobi 2025 Rate +Haulage b
22.79.138 |Meter No. 3,772 2025 March Market rate b
3 Material 22.79.139 |Grass m2 862 2025 March Market rate b
22.79.140 |Red soil m3 2,637 2025 March Market rate b
22.79.141 |Manure m3 6,384 Nairobi 2025 Rate +Haulage b
22.79.142 |Warning triangular sign 600mm No. 14,546 Nairobi 2025 Rate +Haulage b
22.79.143 |Priority triangular sign 600mm No. 14,546 Nairobi 2025 Rate +Haulage b
22.79.144 |Standard informatory sign No. 17,241 2025 March Market rate b
22.79.145 |Non-standard informatory sign less than Im2 No. 17,241 2025 March Market rate b
22.79.150 |Guardrail Beam 4m No. 11,713 Nairobi 2025 Rate +Haulage b
22.79.151 |Guardrail Post 140 mm dia, 6 gauge m 4,793 Nairobi 2025 Rate +Haulage b
22.79.152 |Bolts with nuts and washers (short) No. 173 2025 March Market rate b
22.79.153 |Bolts with nuts and washers (long) No. 258 2025 March Market rate b
22.79.154 |Fuel Petrol litre 155 EPPRA a
22.79.155 |Pick up truck day 10,880 2025 March Market rate b
22.79.156 |Truck 2 ton day 17,737 2025 March Market rate b
22.79.157 |Thinner litre 434 2025 March Market rate b
22.79.158 |Cement (OPC) kg 15 2025 March Market rate b
22.79.159 |Pulveriser Hour 5,022 2025 March Market rate b
22.79.160 |Hessian cloth m2 222 2025 March Market rate b
22.79.161 |K-160 litre 116 2025 March Market rate b
22.79.162 |Reflecting Glass Beads kg 214 2025 March Market rate b
22.79.163 |Electricity Kw/h 29 KPLC a
22.79.164 |Beam Straightener Hour 11,586 2025 March Market rate b
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